STAGE II (CONTINUED)

STAGE II NQTES

SEQUENCE OF CONSTRUCTION: PAVEMENT PATCHING, HMA SURFACE REMOVAL AND
PROPOSED HMA COURSES AS DETAILED IN EACH OPERATION SECTION. WORK CAN
OCCUR CONCURRENTLY, BUT SEQUENCE SHALL BE MAINTAINED AND NOT CONFLICT.
THE TWO LANE SECTION OF I-94 WILL FOLLOW THE SEQUENCE OF LANES 1 AND 3

SYMMETRICAL ABOUT ¢
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,] VARIES 11" LANE 1

11" LANE 2
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SHOULDER ;

w 2 w
IN THE OPERATION SECTIONS. RAMP WORK WILL BE COMPLETED USING DISTRICT ] 102
DETAIL TC-8 - FREEWAY AND EXIT RAMP CLOSURE DETAILS. N = .
[ s
2 LANE AND RAMP CLOSURES ALLOWED AS STIPULATED IN THE SPECIAL PROVISIONS. 5% x5 ~
3. HMA SURFACE REMOVAL AND RESURFACING OPERATIONS SHALL NOT BEGIN UNTIL L TT77 7
STAGE 1 1S COMPLETED AND THE 1-94 ALTERNATE ROUTE IS SET UP. —_ — e T
4, LANE CLOSURES PER STANDARDS 701400, 701401 AND 701446, - 5 - "'“e
5. REDUCE LANE WIDTH USING 35:1 TAPER PER DISTRICT DETAIL TC-9 - TRAFFIC -
CONTROL DETAILS FOR FREEWAY SINGLE AND MULTI-LANE WEAVE. A W5-1 — —_———— e — — — — — -
(48 x 48) ROAD NARROWS SIGN WILL BE ERECTED 500’ IN ADVANCE OF THE TAPER.
6. THE CONTRACTOR SHALL ERECT ROAD CONSTRUCTION AHEAD SIGNS (W20-1103(0-48)
WITH FLASHING BEACON ON ALL ARTERIAL ROADWAYS APPROACHING INTERCHANGE RAMPS.
2 ¥
T.  GRADE DIFFERENTIAL BETWEEN LANES SHALL NOT EXCEED 2. DETAIL ‘C
8. PARTIAL MILLING OF PAVEMENT FOR AN OPERATION WILL NOT BE PAID FOR SEPARATELY, - - I-
BUT WILL BE PAID FOR AT THE FINAL MILLING THICKNESS SHOWN ON THE TYPICAL SECTIONS. STAGE II OPERATION FOUR 1-94
o
9. REMOVAL OF TEMPORARY PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID HMA SURFACE REMOVAL 2 LANE 3 & OUTSIDE SHOULDER
FOR AS “NORK ZONE PAVEMENT MARKING REMOVAL".
10. REMOVAL OF EXISTING PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID FOR
AS “PAVEMENT MARKING REMOVAL".
11, EXISTING OR TEMPORARY PAVEMENT MARKINGS REMOVED DURING MILLING
OPERATIONS WILL NOT BE PAID FOR SEPARATELY.
12. CASTINGS EXPOSED IN TRAVEL LANES SHALL BE PROTECTED PER APPLICABLE
PORTIONS OF ARTICLE 603.07 OF THE STANDARD SPECIFICATIONS. THIS WORK WILL SYMMETRICAL ABOUT ¢
NOT BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE VARIOUS HMA ¢ 1-94 ow 8" 8"
BINDER AND SURFACE COURSES PLACED. | VARIES 12 LANE 1 12° LANE 2 12° LANE 3 SHOULDER ) s
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@  EXISTING PAVEMENT MARKING ! e — SEE DETAIL ‘D’ e I
®  WET REFLECTIVE TEMPORARY TAPE, TYPE III, §* (10’ DASH - 30’ SKIP) [ I —— . - T e— ®
®  WET REFLECTIVE TEMPORARY TAPE, TYPE [II, 4 -
(YELLOW LEFT & WHITE RIGHT) 0) ®@
INSTALLED WITHIN 24 HOURS OF MILLING OR BINDER PLACEMENT. DETAIL ‘D’
@  PROPOSED PAVEMENT MARKING. SEE PAVEMENT MARKING PLANS.
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SPACING. VER WEEN
OPERATIONS TO PREVENT SHOULDER RIDING. DURING EACH OPERATION VERTICAL PLACE SURFACE 2 - LANES 1 & 2 & INSIDE SHOULDER
BARRICADES WILL THEN BE USED TO SEPARATE THE WORK ZONE AND OPERATING LANES.
{777] BITUMINOUS SURFACE REMOVAL
KXA] HMA SURFACE COURSE SYMMETRICAL ABOUT ¢
1
e oy 6
NOTE : VARIES 12 LANE 1 12' LANE 2 12' LANE 3 SHOULDER , 45 .
STRUCTURAL WORK ON BRIDGES TO BE ACCOMPLISHED IN STAGE II DURING ALLOWABLE &% &
SHOULDER AND LANE CLOSURES IDENTIFIED IN THE SPECIAL PROVISIONS, THE CONTRACTOR &3
SHALL COORDINATE THE ROADWAY AND STRUCTURAL WORK SO BITUMINOUS MATERIALS ARE i P
NOT TRACKED ON THE BRIDGE DECKS BEFORE BEING SEALED. h
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HIS SIGN SHALL BE INSTALLED
oo b SR e B o SN e
 IN ADVANCE OF AREAS WHERE
WITH WHITE LEGEND THERE IS A GRADE DIFFERENTIAL PLACE SURFACE 2" LANE 3 & OUTSIDE SHOULDER
BETWEEN LANES, AFTER EACH
THIS SIGN SHALL BE INSTALLED ENTRANCE RAMP AND A MINIMUM
IN ADVANCE OF ALL OPEN/EXIT w8-11 OF EVERY MILE. -
RAMPS WHEN THE RIGHT 4811 48”
LANES ARE CLOSED. X
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